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C A - 1Volume 1 : Contract Agreement

CONTRACT AGREEMENT

The Purple Line Project Tao Pun- Rat Burana (Kanchanapisek Road) Section

Contract 3: Underground Civil Works

Phan Fa- Memorial Bridge Section

This Contract is made at the Mass Rapid Transit Authority of Thailand, 175 Rama IX Road

Huay Khwang, Bangkok 10310 on 11th day of March B.E. 2565 (A.D. 2022) between:

(1) MASS RAPID TRANSIT AUTHORITY OF THAILAND

By Mr. Pakapong Sirikantaramas, the Governor, with office located at 175 Rama IX

Road, Huay Khwang, Bangkok 10310, hereinafter referred to as the “MRTA” or the

“Employer”, as the case may be, of the one part and ;

(2) ITD-NWR  Joint Venture comprising:

Italian-Thai Development Public Company Limited, a company registered

and existing under the laws of Thailand, with head office located at 2034/132-161

Italthai Tower, New Petchburi Road, Bangkapi, Huaykwang, Bangkok 10310

Thailand, represented by Mr.Thoranis Karnasuta who is authorized to sign

and bind the company per the Commercial Register Number 0107537000939

dated 24th March 1994 and the Power of Attorney dated 8th March 2022.

a)

Nawarat Patanakarn Public Company Limited, a company registered and

existing under the laws of Thailand, with head office located at 2/3 Bangna Tower

A Building, 18th-19th Floor Moo 14 Bangna-Trad Road, Km. 6.5, Bangkaew,
Bangplee, Samutprakarn 10540 Thailand, represented by Mr. Polpat Karnasuta

who is authorized to sign and bind the company per the Commercial Register

Number 0107538000096 dated 17"1 February 1995 and the Power of Attorney

dated 8th March 2022.

b)

who shall be jointly and severally liable for the undertaking of this Contract; hereinafter

collectively referred to as the “Contractor” of the other part.

Mar. 2022CONTRACT 3



C A - 2Volume 1 : Contract Agreement

WHEREAS the Contractor has established a joint venture in accordance with Thai law and

offered a tender for the design and construction of a rail mass rapid transit system by

procuring the detailed design for and the execution of the Purple Line Project, Tao Pun -

Rat Burana (Kanchanapisek Road) Section, Contract 3: Underground Civil Works, Phan Fa

- Memorial Bridge Section and agrees to undertake performance of the Works under the

terms and conditions set forth in this Contract.

The Works mainly consist of:

Design and Construction of underground structure starting from the outer edge of Phan Fa

Station and ending at Memorial Bridge Underground Station. This Purple Line Section with

bored tunnels, approximately 3.12 kilometers (km) in length; approximately 25-35 meters

under existing ground and the construction of 2 underground stations (Sam Yot and Memorial

Bridge Underground Stations). The stations may be constructed by cut and cover and pipe

roof procedure. Architectural works and Building Services within the stations together with other

works. All more particularly are described in the Employer’s Requirements -Functional.

WHEREAS the Cabinet’s approval on 25th July 2017, budget for construction of civil works of

the project shall be funded by the Government of Thailand.

Both parties hereby agree as follows:

Clause 1

The Employer agrees to hire and the Contractor agrees to be hired to implement the design

and construction of the Project under the terms and conditions specified in this Contract

Agreement and the other Contract Documents attached hereto as follows:

Contract Agreement / The Letter of Acceptance

Memorandum of Understanding / Addenda / Clarifications

Conditions of Contract

Employer’s Requirements

Outline Design Specifications

Outline Construction Specifications

Drawings

Pricing Document and Appendix 1 to the Form of Tender

Contractor’s Proposal

(i) Volume 1

(ii) Volume 2

(iii) Volume 3

Volume 4(iv)

(v) Volume 5

Volume 6(vi)
(vii) Volume 7

(viii) Volume 8

Volume 9(ix) Av;
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All of the foregoing documents, together with this Contract Agreement, are referred to herein

as the Contract Documents. Also incorporated into these Contract Documents, and made

part hereof, are all codes, designations, standard specifications, and similar requirements

which are referred to therein. In the event of a conflict, ambiguity or discrepancy between the

contents of the Contract Documents, the order of precedence shall be according to the

Conditions of Contract.

Clause 2 Obligation of the Contractor:

The Contractor agrees, subject to the terms and conditions of the Contract Documents, to

perform efficiently and faithfully all of the work and to furnish all of the equipment and

materials described in the Contract Documents and to supply or provide all equipment,

materials, labour and other facilities requisite for or incidental to the successful completion of

the Works and in carrying out all duties and obligations imposed by the Contract Documents.

Clause 3 Obligation of the Employer:

The Employer agrees, subject to the terms and conditions of the Contract Documents, to pay

the Contractor the amount specified, and at the rates and terms and in the manner set forth

in the Contract Documents.

Clause 4 Value of Work and Completion Time:

The Employer agrees to pay for the total cost of the Works and the Contractor agrees to

accept as the total cost for the Works done the following amounts in the following currencies:

a) 13,504,765,064.26 Baht (Thirteen Billion Five Hundred Four Million Seven Hundred

Sixty-Five Thousand Sixty-Four Baht and Twenty-Six Satang)

b) allowance for Provisional Sums 615,795,683.40 Baht (Six Hundred Fifteen Million

Seven Hundred Ninety-Five Thousand Six Hundred Eighty-Three Baht and Forty

Satang)

c) 7.0% Value Added Tax 988,439,252.34 Baht (Nine Hundred Eighty Eight Million

Four Hundred Thirty Nine Thousand Two Hundred Fifty-Two Baht and Thirty-Four

Satang)
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The above amounts except for item (b) and (c) are based on the lump sum price (non-remeasurement)

design and construct contract and such other sums as may be ascertained under the

Contract Documents and subject only to change in price arising from instructed variation,

incorporation of Provisional Sums, adjustments associated with Prime Cost Sums and

additional payments as all provided for in the Contract Documents.

The Contractor shall complete the Works within 2,005 (two thousand and five) days from the

Commencement Date stipulated in the Notice to Proceed, issued by the Employer.

Clause 5 Notices:

All notices called for by the terms of the Contract Documents shall be in writing in the English

language and shall be delivered by hand or by registered mail to the party’s address to which

it is given. All notices shall be deemed to be duly made when received by the party to whom

it is addressed at the following addresses or such other addresses as such party may

subsequently notify to the other:

Mass Rapid Transit Authority of Thailand

175 Rama IX Road

Huay Khwang, Bangkok 10310

THAILAND

Employer

ITD-NWR MRT Joint Venture

2034/151 Italthai Tower, New Petchburi Road

Bangkapi, Huay Khwang, Bangkok 10310

THAILAND

Contractor

Clause 6 Integration:

The Employer and the Contractor agree that this Contract Agreement, together with the other

Contract Documents, expresses all of the agreements, understandings, promises, and

covenants of the parties, and that it integrates, combines, and supersedes all prior and

contemporaneous negotiations, understandings, and agreements, whether written or oral

and that no modification or alteration of the Contract Documents shall be valid or binding on

either party, unless expressed in writing and executed with the same formality as this Contract

Agreement, except as may otherwise be specifically provided in the Contract Documents.

Clause 7 Governing Law:

This Contract is enforceable and construed under the laws of the Kingdom of Thailand.
v A-
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Clause 8 Language:

This Contract Agreement and the other Contract Documents are made in the English

language.

This Contract is made in duplicate with identical wording. Both parties having thoroughly

read and understood the contents hereof sign their names and affix the seal (if any) in the

presence of witness and each shall retain one copy.

ITD-NWR MRT Joint Venture,
The Contractor

MRTA, The Employer

Italian-Thai Development Public

Company Limited
Mass Rapid Transit Authority of Thailand

(Mr. Thoranis Karnasuta)(Mr. Pakapong Sirikantaramas)

Governor

Nawarat Patanakarn

Public Company Limited
.^nunn J.T rf 'X,V>

'Sx W> 2,V MPC
\ \ ",
7A

(Mr. Polpat Karnasuta)PUBL̂

WITNESSWITNESS

(Mr. Sumate Surabotsopon)

Executive Vice President

Italian-Thai Development

Public Company Limited

(Mr. Kittikorn Tanpao)

Deputy Governor

(Engineering and Construction)

Mass Rapid Transit Authority of Thailand
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b^nî -yb©ngio^ © . g i . 4 00 02010171-25650322-1-0

\\• \
i s

2561

41 { •*

®;
•1
I c
1 0 «3^01 • •

<nnUSbm<S v xx ^
As Ms) «

> r\
\

f m1 vszri
1 ^wntf1

%iisl&riii3'Ge)‘znGi’} £3?u5j&gl2 jy‘ZfiSH <ri& bfj0w^3om^̂ mn ©no* ŝl<aajaJn;0 -aittfogj bSiwvnfionn4*
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THE LETTER
OF ACCEPTANCE



MASS RAPID TRANSIT AUTHORITY OF THAILAND

M cU

A STATE ENTERPRISE UNDER SUPERVISION OF MINISTER OF TRANSPORT

No. MRTA 019/574
9 March B.E. 2565 (2022)

Dear Sir,

Subject : Letter of Acceptance

Contract 3 : Underground Civil Works (Phan Fa - Memorial Bridge Section)

Purple Line Project Tao Pun - Rat Burana (Kanchanapisek) Section

This is to notify that your tender submitted on 27th December 2021 for the

execution of Contract 3 : Underground Civil Works ( Phan Fa - Memorial Bridge Section)

Purple Line Project Tao Pun - Rat Burana (Kanchanapisek) Section has been hereby accepted

by MRTA at the amount of 15,109,000,000 Baht (Fifteen Billion One Hundred Nine Million Baht

Only) (including VAT).

According to the instructions to Tenderers, you are requested to provide us with

the Performance Security at the time of Contract Signing. Please be informed that the
Contract Signing date is scheduled on Friday, 11th March 2022 at 9:00 a.m., 9th Floor of MRTA office.

Your kind attention to this matter is very much appreciated.

Yours sincerely ,

(Mr. Pakapong Sirikantaramas)

Governor

Mass Rapid Transit Authority of Thailand

ITD-NWR MRT JOINT VENTURE
2034/132-161 New Petchburi Road,
Bangkapi Sub-District, Huaykwang District, Bangkok 10310

Procurement and Service Department
Tel. 0 2716 4000 Ext. 1636
Mobile Phone 06 1393 5486
Fax. 0 2716 4031
E-mail: projectprocurement(i)mrta.co.th
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